
2 PROPOSAL PREPARATION 

2.3 SIGNIFICAiW DATES 

The delivery and ,nrdrk schedule set out herein represents the State's best 
estimate of the schedule that will be f~llowed. if a component of this schedule. 
such as Proposats Due date is delayed, the rest of the schedule may be shifted 
by the same number of days. The approximate schedule is as follows: All time 
IS shown as tiawaiian Standard Time (HST) 

Advertisement p i  RFP and Proposai Pick-up 

Optional Site Visit 

Deadline for Written Inquiries; 10:OO a.m. 

Deadline for Request to Utilize Another Methodology 

Deadline for Letter of Inteni; 10:00 a.m. 

Response to Offeron' Written inquiries 

DeadIine f ~ r  a Additionql Written Inquiries 

Response to Offerors' Additianal Written Inquiries 

Deadline for a Next Additional Written Inquiries 

Response to Offerors' Additional Written Inquiries 

Proposal Due; 10:OO a.m. 

April 5 ,  1 I399 

April 6 lo 

May 16, 1999 

April 19, 1939 

April 19, 1999 

April 21, 1999 

May 5, 1999 

May 7, I999 

May 72,1999 

May 74, 1999 

May 19, 1999 

May 28, 1999 

Compliance Review for Proposals June 1, to 

June 9, 1999 

Notices of Compliance Qualification June 10, 1999 

or Disqualification Mailed 

Selection of Priority Listed Offerors August 6, 1999 

Giscussions (if any) with Priority Listed Offerors 

Best and Final Offer Due; 10:OO a.m. 

Contractor Selection 

Notice of Award 

August 16, 1-53 to 

October 8, 1999 

November 15, 1999 

November 26, 1999 

December 1, 1999 

Notice to PrvceedlEstimqted Date of Contract Issuance December 13, 1999 

Estimated Start Date December 15, 1999 

Work Plan Presentation for PART 1 

- Work plan-presentation for PART 2 

Final Work Plan Submission for PART 1 

Final Work Plan Submiss~an for PART 2 

December 27, 1999 

December 27, 1999 

January 10,2000 

~ g n v a r ~  10, 2000 

fmal: November 23. 1999 

-- - 

RFP ICS-FY-99-55; 

1 0 0 1 7 9  



2 PROPOSAL PREPARATION 

Estimated lnrtial Contra'act Period for Part1 December 15, 1999 

to June 30,2000 

Estimated Completion Date: Part 1 and 2 all Phases Juce 30,2001 

Estimated Completion; Post frnplementatlon Support June 30, 2Q04 

Final: November 23.1999 RFP ICS-FY-89-,252 

I f i B L 4 R A  


